AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. PAGE 1 OF 5 PAGES

2. AMENDMENT/MODIFICATION NO.: 3. EFFECTIVE 4. PURCHASE 5A. SOLICITATION/CONTRACT/PROJECT TITLE
DATE REQUISITION NO.:
U. S. CAPITOL VISITORS CENTER GAP ANALYSIS
003 July 6, 2006 N/A
5B. PROJECT NO (Ifapplicable)
6. ISSUED BY 7. ADDRESS AMENDMENT/MODIFICATION TO
Architect of the Capitol
ARCHITECT OF THE CAPITOL Procurement Division
United States Capitol Ford House Office Building, Room H2-263
Washington, D.C. 20515 Attn: Carole Boucher
Second and “D” Streets, S.W.
Washington, DC 20515
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.

RFP 060116

(X)
9B. DATED (See Item 11)
June 13, 2006

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (See Item 13)

11. THIS ITEM APPLIES ONLY TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of offers __ is _XX__ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one ofthe following methods:

(a) By completing Items 8 and 15, and returning __3 copies of the amendment;

(b) By acknowledging receipt of this amendment in Block 12 of the AOC 33 or Block 19 of the AOC 1442 of the original solicitation package, giving amendment number and its date; or

(c) By separate letter which includes a reference to the solicitation and amend ment numbers.

FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULTIN REJECTION OF YOUR OFFER. Ifby virtue of thisamendmentyou desire to change an offeralready submitted, such change may be made by letter, provided
cach letter makes reference to the solicitation and this amendment, and is received prior to the opening/receipt hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS AND
MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

Check One

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT/ORDER
NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)(1)

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not,

_ is required to sign this document and return it to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION

SEE CONTINUATION PAGE

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and e ffect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME OF CONTRACTING OFFICER (Type or print)
15B. OFFEROR/CONTRACTOR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
By
(Signature of person authorized to sign) (Signature of Contracting Officer)
AOC 30

July 2004



CONTINUATION PAGE TO AOC 30

AMENDMENT NO.: 003 Solicitation No.: RFP 060116
Page 2
A. This Amendment No. 003 is issued to the above referenced Solicitation Number to answer questions as noted.

1. How are you planning to score the proposals? Will there be credit for teaming with SDVET or 8(a) firms?

Ans: Scoring will be in accordance with M.2 PROPOSAL EVALUATION CRITERIA - SOURCE
SELECTION PROCEDURES. See Amendment 02. No credit will be given for teaming with SDVET or 8(a)
firms.

2. How many sheets of red lined construction drawings do you expect to be transferred to electronic media using
MicroStation V8?

Ans: It is important to note that the Government will provide the Sequence 1 and Sequense 2 drawings in
electronic format, as originally designed and subsequently used for construction. The consultant will also
receive paper copies of the red-line (as-built) drawings. The red-line changes to the construction drawings
must be then transferred to the electronic media. All Auto-Cad formatted drawings must be converted into
Micro-Station. The approximate number of drawings are as follows: Sequence 1 =1100; and Sequence 2 =
1400.

3. What electronic media was used to design the facility - AutoCad? If so, would you allow using AutoCad for the
generation of the as-build records?

Ans: The media used for the Sequence 1 contract was Micro Station and the one used for the Sequence 2 was
Auto Cad. We need all drawings to be in Micro Station media, not Auto Cad.

4. Do you need cost breakdown for each item 0001 through 0007 listed on page 3 of the RFP?
Ans: Yes, see B.3, Page 4 of solicitation as to the requirement for a fee itemization schedule.

5. Will you require document control security in the processing and handling the design, construction and
generation of the as-built records?

Ans: The awardee is to ensure that the drawings are not disseminated in accordance with the terms and
conditions of the contract documents.

6. Should the people working on these documents have any security clearance?

Ans: No.

7. What time frame do you expect items 0001 through 0007 be performed once the selection of the bidder is made?
Ans: See F.3 Submittal Schedule, Page 19 of the solicitation.

8. Do you expect the successful bidder to work on all items simultaneously and finish them all at the same time?

Ans: See F.3 Submittal Schedule.
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9. Do you expect the successful bidder to work on your TMA program on your network or at their office computers
and provide you with electronic copies of the work?

Ans: We expect the successful bidder to work on the TMA program on our network.

10. C.3.2.2 & C4.2.3 — Please confirm if the government expects spare parts listing for the first year, or one year
of spare parts for the first 5 years of the facilities life, as yearly spare part requirements will change over the life of
the facility.

Ans: The great majority of the spare parts will be based on an annual basis; therefore, we expect spare parts
listing for the first year. We will also expect the consultant to identify spare parts that are not required in
annual basis and shall indicate the frequency when those such parts will be needed.

11. C.3.5.2 —appears to indicate that the Architecture drawings will be provided electronically for alteration based
on field surveys and used as the reference background for the recreated electronic electrical, fire, plumbing, facilities
management, and mechanical drawings verified in C.3.5.1. Please confirm this is a correct understanding of the
supplied documents and intent.

Ans: Yes.

12. C.3.7.1 —indicates “The consultant shall facilitate” — is this intended to mean the consultant will facilitate the
development through a on-board type partnering session with government selected personnel to work through the
development of the procedures, or will the development be fashioned more around the typical development —review
& comment — incorporating review comments approach?

Ans: The meaning of this is that the consultant shall develop the standard tasks and procedures for those
assets requiring PM. Capitol Building maintenance personnel will be available to provide advice as needed,
but will not be responsible for developing the standards.

13. C3.7.2 —indicates that the PM plans will include OSHA Safety requirements (including Job hazard analysis).
Is the intent for the PM plans to include all OSHA safety requirements i.e. Lock out Tag out procedures?

Ans: The requirement to develop Job Hazards Analyses is eliminated. The PM plans shall include a list of
OSHA safety requirements that must be followed in the act of performing the preventative maintenance
tasks, such as lock-out & tag-out, safety apparel needed, etc.

14. C3.7.3 — Please indicate the jurisdiction governing the regulations required to be complied.

Ans: OSHA and AOC'’s Safety Policies & Procedures. The AOC’s Safety Policies & Procedures will be
provided at contract award.

15. C4.6.3 —This section appears to assume that the barcodes can be installed at the time the equipment is surveyed.
We do not see how this will be possible at this point as some of the required data on the tag will not have been
reviewed and accepted by the government until after the survey is completed. Was the intent that the consultant only
produces the TAG and the AOC will install the tag at a later date?
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Ans: The tags are to be attached to the equipment surveyed by the consultant and not necessarily during the
actual survey effort.

Basic questions/comments relating to:

Item C.3.4 Loading Dock Operations Analysis, on page 7
of document:

GAP Analysis For CVC.

16 Is this an extension (or refinement) of an existing materials (shipping/receiving) plan?

Ans: No. This will be a new plan.

17. Is there an established materials flow scheme that was developed during the planning stages of the Center?
Ans: No. The loading dock operations analysis shall include the development of such scheme.

18.  What is the general scope of the [dock] materials handling; i.e. general types of materials received; general
types of materials shipped.

Ans: Question 20 below touches on the majority of the items. Furniture and mail delivery shall be added.
Laundry services are not expected. In addition, the loading dock analysis calls for the identification of
potential users and therefore will entail the development of types of materials that the potential users will
be receiving and shipping.

19.  What type of food service will the CVC plan on providing?

Ans: TheCVCincludes the kitchen equipment and infra-structure necessary to perform cooking operations
and food preparation functions on-site, as well as dishwashing operations and refuse collection. The food
service will be provided by an outside vendor/company.

20. The following is a possible list of types of incoming materials
- General office supplies
Drinking water
Printed brochures, books, and publications
Janitorial supplies
Food Services related (refrigerated and non-refrigerated)
Laundry services?
Systems operational and support supplies — filters, chemicals, etc.
Equipment (new and repaired.

Ans: See answer to 18 above.

21.  What is the general quantity (order of magnitude) received for each of the above items.
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Ans: See answer to 18 above.

22. The following is a possible list of following types of outgoing materials
Various types of refuse
0 compactor
o recycled paper
o recycled plastics
o non recyclable wastes
Equipment
Laundry services?

Ans: See answer to 18 above.

23.  What is the general quantity (order of magnitude) shipped for each of the above items.

Ans: See answer to 18 above.

24.  Whatis the general layout of the building and the spaces allowed for shipping and receiving storage buffers?

Ans: A drawing of theloading dock area, access tunnel, and adjacent corridors and freight elevators will
be provided at contract award.

25.  What equipment is presently installed at the loading dock.

Ans: NONE

Distribution:

Contract File
Contracting Officer’s Technical Representative
Jurisdiction POC - Don White
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